ABSTRACT OF OFFERS-CONSTRUCTION [1. SOLICITATION|2. DATE ISSUEL3. DATE OPENE[PAGE 1 OF 1 PAGES
W9127N-04-B-0006 7/21/2004 8/19/2004
4. ISSUING OFFICE | CERTIFY THAT | HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT
ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.
DISTRICT ENGINEER
PORTLAND DISTRICT, CORPS OF ENGINEERS SIGNATURE DATE SIGNED
P.O. BOX 2946 signed 8/19/2004
PORTLAND, OR 97208-2946 KENNETH PIPER, BID OPENING OFFICER
5. PROJECT TITLE 8. GOVERNMENT ESTIMATE 9. OFFERS
(CHECK A, B, OR C AND COMPLETE NO.1 NO.2 NO.3
D, E,ANDF.) A. OFFEROR A. OFFEROR A. OFFEROR
QUARRY STONE SHORELINE EROSION Steelhead Constructors, Inc. Kerr Contractors Inc. Rains Contracting, Inc.
PROTECTION, TILLAMOOK NORTH A. HIRED LABOR P.O. Box 997 PO Box 1168 PO Box 340
JETTY REVETMENT Palo Cedro, CA 96073 Tualatin, OR 97062 Malott, Washington 98829
B. REASONABLE CONTRACT B. BID SECURITY B. BID SECURITY B. BID SECURITY
X (WITHOUT PROFIT) Yes Yes Yes
C. REASONABLE CONTRACT |C. ADDENDA ACKNOWLEDGED [C. ADDENDA ACKNOWLEDGED |[ADDENDA ACKNOWLEDGED
(INCLUDING PROFIT) Yes Yes Yes
6. NUMBER OF ADDENDA ISSUED SB LB SDB
TA.
ITEf7B. DESCRIPTION OF OFFERED ITEM|7C. EST |D. E. UNIT F. ESTIMATED |D. UNIT F. ESTIMATED |D. UNIT F. ESTIMATED [D.UNIT F. ESTIMATED
NO., QTY UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
Mobilization and Demobilization 1 LS | xxx $ 18,439.00 | xxxx $ 19,000.00 | xxxx $ 46,000.00 | xxxx $ 45,885.00
Clearing 1 LS | xxxx $ 23,979.00 | xxxx $ 5,000.00 | xxxx $ 6,000.00 | xxxx $ 12,600.00
Excavation XXX XX XXXX XXXX XXXX XXXX XXXX XXXX XXXX XXXX
3A| First 2960 YD3 2960 YD3 | $ 6.64 | $ 19,654.40 | $ 8.00 | $ 23,680.00 | $ 13.00 | $ 38,480.00 | $ 483 | % 14,296.80
3B| Over 2960 YD3 1040 YD3 | $ 6.64 | $ 6,905.60 | $ 8.00 | $ 8,320.00 | $ 1150 | $ 11,960.00 | $ 483 | % 5,023.20
Geotextile Filter Fabric 2620 YD3 | $ 173 | $ 4,532.60 | $ 200 | $ 5,240.00 | $ 1.00 | $ 2,620.00 | $ 3.62| % 9,484.40
Bedding Stone Material XXX XX XXX XXX XXX XXX XXXX XXXX XXXX XXXX
5A | First 1340 YD3 1340 YD3 | $ 53.66 | $ 71,904.40 | $ 62.00 | $ 83,080.00 | $ 53.00 | $ 71,020.00 | $ 60.38 | $ 80,909.20
5B | Over 1340 YD3 480 YD3 | $ 53.66 | $ 25,756.80 | $ 60.00 | $ 28,800.00 | $ 48.00 | $ 23,040.00 | $ 60.38 | $ 28,982.40
Underlayer Stone 1180 YD3 | $ 53.66 | $ 63,318.80 | $ 65.00 | $ 76,700.00 | $ 53.00 | $ 62,540.00 | $ 69.93 | $ 82,517.40
Armor Layer Stone 2760 YD3 | $ 53.66 | $ 148,101.60 | $ 84.00 | $ 231,840.00 | $ 53.00 | $ 146,280.00 | $ 7124 | $ 196,622.40
Sand Fill XXX XX XXX XXX XXX XXX XXXX XXXX XXXX XXXX
8A | First 1680 YD3 1680 YD3 | $ 34791 $ 58,447.20 | $ 6.00 | $ 10,080.00 | $ 30.00 | $ 50,400.00 | $ 30.18 | $ 50,702.40
8B | Over 1680 YD3 1440 YD3 | $ 3479 ] % 50,097.60 | $ 6.00 | $ 8,640.00 | $ 27.00 | $ 38,880.00 | $ 30.18 | $ 43,459.20
9 |Cobble Stone XXX XX XXX XXX XXX XXX XXXX XXXX XXXX XXXX
9A | First 510 YD3 510 YD3 | $ 29.37 | $ 14,978.70 | $ 30.00 | $ 15,300.00 | $ 5750 | $ 29,325.00 | $ 3230 | $ 16,473.00
9B | Over 510 YD3? 440 YD3 | $ 29.37 | $ 12,922.80 | $ 25.00 | $ 11,000.00 | $ 51.00 | $ 22,440.00 | $ 3230 | $ 14,212.00
GRAND TOTAL $ 519,038.50 $  526,680.00 $ 548,985.00 $ 601,167.40
ACCEPTANCE LIMITATION - DAYS 60 Days 60 Days 60 Days
INFORMALITIES
NSN 7540-01-150-0981 1419-101 STANDARD FORM 1419 (10-3)




